The following Section shall be made a part of the Standard Specifications:
"SECTION SP 151 - DESCRIPTION OF WORK

SP 151.1
EXTENT OF WORK
The project scope consists of the following, but not limited to:

A. Cold planning, demolition, removal and disposal of existing pavements, curbs, gutters, trees and other incidentals necessary to install all new work as called for on the plans.
B. Construction of new sidewalks, curb ramps and driveways, as indicated on the plans.

C. Removal and salvage of existing lava rock curbs within construction areas.  Clean and deliver salvaged lava rock curbs to City’s Halawa Corporation Yard, 99-1077 Iwaena Street (Telephone: 768-3632).

D. Resurfacing pavement with Hot Mix Asphalt, City Mix #4, and reconstructing pavement with Hot Mix Asphalt, City Mix #4 and  Asphalt Treated Concrete Base.
E. Adjustment of street monuments, storm drain manholes and handholes, sewer manholes and handholes, Board of Water Supply manholes and handholes, Hawaiian Telcom manholes and handholes, Hawaiian Electric Company, Inc. manholes and handholes, Hawaii Gas manholes and handholes, and all other manhole/box frames and covers on all streets being resurfaced/reconstructed and all sidewalks being reconstructed under this contract.

F. Restoration of all traffic signal vehicle loop detectors; and pavement striping, markings and markers.

G. Provision of traffic control during construction.

H. Provision of access to all businesses during all business hours.

I. Tree and root trimming and pruning, as necessary.
Contractors must visit the site prior to bidding to verify the characteristics, extent, and amount of work to be performed, and the conditions under which it must be performed.  Any additional work beyond and outside of the work limits shown on the plans will be compensated at the calculated proportionate unit price in accordance with SP 2.3 C.

The Contractor shall provide transitions to existing driveways and ensure that the drainage is maintained.  The final paving should not create any drainage/ponding problems.  Ponding within the resurfaced pavement area will not be accepted.

SP 151.2
PERFORMANCE OF WORK



Once resurfacing of a given street has begun, it shall be pursued to completion without undue delay.  The Contractor will not be allowed to cold plane in advance more pavement than can be resurfaced to top of proposed ACB or ACP within the same working day.



The Contractor may be allowed to cold plane and complete the resurfacing later in the week provided the Contractor shall be responsible for all complaints; safety, such as pedestrian crossings, pavement markings, temporary pop-up RPMs, traffic control, access, manhole and handhole frames, etc; and maintaining the roadway surface, including addressing raveling, dust, base failures, transitions and removal.  All cold planed areas shall be resurfaced to top of proposed ACB or ACP by the end of each workweek, prior to the weekend.



The Contractor shall resurface lane-by-lane, beginning from the outer curb lanes and progress toward the inner center lane(s).



At the end of each workday, construct transition tapers at all longitudinal and transverse pavement drop-offs.  The maximum drop-off height is 2 inches before transitions.  Longitudinal pavement drop-offs include but are not limited to locations along lane lines, curb and gutters, and abutting driveways.  Use 6:1 maximum slope for longitudinal transition tapers or as approved otherwise by the Officer-in-Charge.  Transverse pavement drop-offs include but are not limited to locations at transverse interface of cold planed surface with existing pavement, concrete bus pads, and top of finish ACB or ACP with existing pavement.  Use 48:1 maximum slope for transverse transition tapers or as approved otherwise by the Officer-in-Charge.  Remove and dispose of transition tapers before placing adjoining sections.
SP 151.3
PAVING PLAN


The Contractor shall submit a paving plan within 30 days of NTP to the Officer in Charge.  The paving plan should include the following:



A.
Work phasing sequencing, location, and implementation with traffic control plans.



B.
Description and extent of work to be done per work day.


C.
Location of all longitudinal and tranverse transition tapers for each work sequence.


D.
Schedule of work activities.



E.
Constuction means and methods of performing work, including proposed equipment.



F.
How finish grades will be ensured.



G.
Equipment staging area.



Paving operations shall not begin until the paving plan is accepted by the Officer in Charge. Submit revised paving plan to the Officer in Charge prior to conducting work that deviates from previously accepted paving plan. Paving operations shall not continue until the revised paving plan is accepted by the Officer in Charge.

SP 151.5
DELETION OF WORK



The Officer in Charge reserves the right to delete any portion of the work in the Proposal and no payment shall be made for the deleted work.
SP 151.6
MEASUREMENT AND PAYMENT

For Localized type projects, use the below:


The Officer-in-Charge will pay for the accepted pay items listed below at the contract lump sum price, as shown in the proposal schedule.  Roadway intersections shall be paid under through streets as identified on the plans.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

Pay Item








Pay Unit


STREET NAME








Lump Sum



The Officer-in-Charge will pay in accordance with the following:


5% of the contract bid price upon completion, submittal, and acceptance of the existing asphalt concrete berms height and location 

report.  (If no berms are present on the street, this amount will be included with the paving work.)

70% of the contract bid price upon completion of cold planing and unclassified excavation, curb and gutter reconstruction, resurfacing and reconstruction of the asphalt concrete pavement and asphalt treated concrete base, and restoration of asphalt concrete berms/curbs.  (This amount will be 75% of the lump sum bid amount if there are no berms present on the street.)

10% of the contract bid price upon installation of the pavement striping, markings, and markers; and vehicle detector loops..

5% of the contract bid price upon completion of the manhole frames and covers, valve boxes, and street monument adjustments to finish grade.

5% of the contract bid price upon completion of the corings.

5% of the contract bid price upon submittal of the Contractor’s “As-Built” Drawings.


Partial payment of the individual percentage breakdown may be made however, only when all work described for each percentage breakdown is completed for that requested percentage of the street.



In the event that the paving limits of a street are increased, as directed by the Officer-in-Charge, the proportionate unit price from the proposal shall be applied in accordance with SP 2.3 C.


The Officer-in-Charge will not measure the temporary transitions or tapers and paving plan for payment.  The Officer-in-Charge will not pay for the accepted temporary transitions or tapers and paving plan separately and will consider the cost for the temporary transitions or tapers and paving plan as included in the contract prices for the various contract pay items.  



In the event that the paving limits are extended or additional paving or other work are required, any additional transitions or tapers will not be measured and considered included in the contract prices for the various contract pay items."

for Rehabilitation of Streets type projects, use the below:


The Officer-in-Charge will not measure the temporary transitions or tapers and paving plan for payment.  The Officer-in-Charge will not pay for the accepted temporary transitions or tapers and paving plan separately and will consider the cost for the temporary transitions or tapers and paving plan as included in the contract prices for the various contract pay items.



In the event that the paving limits are extended or additional paving or other work are required, any additional transitions or tapers will not be measured and considered included in the contract prices for the various contract pay items. The Officer-in-Charge will not measure the temporary transitions or tapers and paving plan for payment.  The Officer-in-Charge will not pay for the accepted temporary transitions or tapers and paving plan separately and will consider the cost for the temporary transitions or tapers and paving plan as included in the contract prices for the various contract pay items.



In the event that the paving limits are extended or additional paving or other work are required, any additional transitions or tapers will not be measured and considered included in the contract prices for the various contract pay items. The Officer-in-Charge will not measure the temporary transitions or tapers and paving plan for payment.  The Officer-in-Charge will not pay for the accepted temporary transitions or tapers and paving plan separately and will consider the cost for the temporary transitions or tapers and paving plan as included in the contract prices for the various contract pay items.



In the event that the paving limits are extended or additional paving or other work are required, any additional transitions or tapers will not be measured and considered included in the contract prices for the various contract pay items."
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