For Rehabilitation of Streets projects
[bookmark: _GoBack]Amend SECTION 36 ADJUSTMENT OF EXISTING UTILITY STRUCTURES TO FINISHED GRADE to read as follows:
"SECTION SP 36 - ADJUSTMENT OF EXISTING UTILITY STRUCTURES TO FINISHED GRADE
SP 36.1	GENERAL
	
	This section is for the adjustment and/or reconstruction of existing manhole and handhole frame and covers, valve boxes, and street survey monument castings to finished grade.  This section also covers the inspection and assessment of existing manholes within the roadway for existing debris and identification of any required reconstruction, including replacement of missing covers. Work shall be performed in accordance with the requirements and standards of the respective utility company and agency. The Contractor shall notify, provide updated work schedules, and coordinate their work with the affected utility company and agency, prior to the commencement of work on the existing utilities and final adjustment of utility to finish grades and manhole inspections.  

SP 36.2	INSPECTION AND ASSESSMENT

A. Pre-construction.  The Contractor shall coordinate and arrange for a field inspection with the various utility company or agency and document the existing condition of the manholes, handholes, valve boxes, and street survey monuments within three (3) weeks of the Notice to Proceed date.  An assessment of the existing frame and cover shall also be made at the time of inspection to determine the necessary work to lower or raise the frame and covers to meet the finished roadway grade by either an adjustment or reconstruction of the utility structure.  The Contractor shall verify and document existing condition of the street survey monument pin and structure.

The inspection documentation shall include, but is not limited to, photographs; sketches; the amount and type of debris inside the manholes; and existing construction of the utility structure frame and covers and indication of adjustment or reconstruction of the utility structure to meet the finished roadway grades.  The Contractor shall submit a copy of the documentation to the City. 

If any debris is present, the Contractor shall notify the affected utility company or agency in writing to have the debris cleaned out and removed prior to the Contractor’s work.  The Contractor shall follow up with the utility company and agency in the event they are unable to clean out their manholes prior to the Contractor’s work, the Contractor shall document this condition. 

B. Post-construction.  Upon completion of the contractor’s work, including the final adjustments/reconstruction of the utility structures, the Contractor shall coordinate and arrange for a post construction field inspection with the various utility company or agency to document and verify that no additional debris from the Contractor’s work are in the manholes.  Similar documentation to the pre-construction inspection shall be prepared and a copy forwarded to the City.

Any debris in the manholes as a result of the construction operations shall be removed immediately by the Contractor or the utility company or agency at the Contractor’s expense. The removed debris shall be disposed of at an approved disposal site.

C. The Contractor shall arrange, obtain the street usage permit and provide all traffic controls for the pre-construction and post-construction manhole inspections.  The Contractor shall follow the traffic control requirements, as specified in Section SP 191  PROTECTION AND CONTROL OF PEDESTRIANS AND VEHICULAR TRAFFIC.

SP 36.3	CONSTRUCTION REQUIREMENTS

Prior to commencing cold planing and roadway reconstruction operations, the Contractor shall tone and locate any buried frames and covers and exercise due diligence in locating and protecting any buried manhole, handhole and/or valve box frames and covers.  The existing buried frames and covers shall be adjusted to finish grades.  The Contractor shall be responsible for and shall pay for all damages to existing buried street monument, manhole, handhole and/or valve box frames and covers.  The City will not be responsible for damages to the Contractor’s equipment resulting from any conflicts with existing buried manhole, handhole and/or valve box frames and covers.

The Contractor shall photo document any buried street survey monuments, manhole and/or valve box frames and covers.   The photos shall clearly show that they were not visible from the surface and labeled with the adjacent street address for reference.  Clear and complete documentation is required for payment.

The Contractor is responsible for referencing/labeling the existing frame and covers to ensure that the pair is correctly matched during reinstallation and aligned to the pre-existing condition to prevent rattling and/or noise.  The means and methods for referencing is the Contractor’s responsibility; as such, any rattling shall be addressed by the Contractor.

	The Contractor shall furnish and install temporary mechanical plugs or alternate means to prevent and minimize debris from entering existing manholes and handholes, including sewer manholes.  Any debris entering the manholes during construction shall be removed immediately by the Contractor or the utility agency at the Contractor’s expense.  The Contractor shall remove temporary mechanical plugs or alternate means after final adjustment/reconstruction of utility structure to finish grade is complete.  

	Anytime the Contractor’s means and methods deny access by removal, substitution or paving over of manhole and valve boxes; the Contractor shall provide the utility agencies with a 24/7 contact number and named individual or representative of the company.  The individual is responsible to provide immediate response at all times to provide access whenever required for emergencies and maintenance.

	The Contractor shall be held responsible for the actual cost of clean-up, criminal and civil fines resulting from sewer spills, backups, and overflow as a result of the Contractor’s work.

	The Contractor shall adjust and restore existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade within 45 calendar days from the day these structures are removed.

Reconstruction of any manhole shall be performed prior to final paving.  The determination of any reconstruction will be made at the pre-construction inspection of the manholes.

SP 36.4	MEASUREMENT AND PAYMENT

For Lump Sum measurement and payment, use the following:

The Officer-in-Charge will not measure the adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade for payment.  The Officer-in-Charge will pay for the accepted adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade on a contract lump sum basis.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.  

	The Officer-in-Charge will not measure the pre-construction and post-construction inspection of existing manholes for payment.  The Officer-in-Charge will not pay for the accepted pre-construction and post-construction inspection of existing manholes separately and will consider the cost for this work as included in the contract prices for the various contract pay items.”


For Unit Price measurement and payment, use the following:

	The Officer-in-Charge will measure adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade per each in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade at the contract price per each.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

	The Officer-in-Charge will not measure the pre-construction and post-construction inspection of existing manholes for payment.  The Officer-in-Charge will not pay for the accepted pre-construction and post-construction inspection of existing manholes separately and will consider the cost for this work as included in the contract prices for the various contract pay items.”

For “incidental” cost, use the following:

	The Officer-in-Charge will not measure adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade for payment.  The Officer-in-Charge will not pay for adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade separately and will consider the cost for adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade as included in the contract prices for the various contract pay items.  The cost is for the work prescribed in this section and the contract documents.

	The Officer-in-Charge will not measure the pre-construction and post-construction inspection of existing manholes for payment.  The Officer-in-Charge will not pay for the accepted pre-construction and post-construction inspection of existing manholes separately and will consider the cost for this work as included in the contract prices for the various contract pay items.”


For a Rehabilitation of Streets type of project, use the following:

The Officer-in-Charge will not measure the adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade for payment.  The Officer-in-Charge will pay for the accepted adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade on a contract lump sum basis.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.  

If the frames and covers of existing street survey monuments are missing or damaged, and require replacements, the Officer-in-Charge will measure the new street survey monuments’ frames and covers and adjustment to finished grade per each for payment as an Additional Work Item - Additional Street Survey Monument Frame and Cover, Including Adjustment in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted new street survey monuments’ frames and covers and adjustment to finished grade at the contract price per each as an Additional Work Item – Additional Street Survey Monument Frame and Cover, Including Adjustment.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

If the buried street survey monuments, manhole and/or valve box frames and covers are properly documented with photos and are labeled, the Officer-in-Charge will measure the buried street survey monuments, manhole and/or valve box frames and covers per each for payment as an Additional Work Item – Adjustment of  Buried Street Survey Monuments, Manhole and/or Valve Box Frames and Covers in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted buried street survey monuments, manhole and/or valve box frames and covers at the contract price per each as an Additional Work Item – Adjustment of Buried Street Survey Monuments, Manhole and/or Valve Box Frames and Covers.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

The Officer-in-Charge will measure the reconstruction of existing manholes other than precast sewer manholes per each for payment as an Additional Work Item – Manhole Reconstruction – all except precast Sewer in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted reconstruction of existing manholes other than precast sewer manholes per each as an Additional Work Item – Manhole Reconstruction – all except precast Sewer.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

		The Officer-in-Charge will measure the reconstruction of existing precast sewer manholes per each for payment as an Additional Work Item – Manhole Reconstruction - precast Sewer in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted reconstruction of existing precast sewer manholes per each as an Additional Work Item – Manhole Reconstruction - precast Sewer.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

	The Officer-in-Charge will not measure the pre-construction and post-construction inspection of existing manholes for payment.  The Officer-in-Charge will not pay for the accepted pre-construction and post-construction inspection of existing manholes separately and will consider the cost for this work as included in the contract prices for the various contract pay items.”
For a Localized Streets type of project, use the following:
The Officer-in-Charge will not measure the adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade for payment.  The Officer-in-Charge will not pay for the accepted adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade separately and will consider the cost for adjustments as included in the contract price for each respective street lump sum contract bid item as specified in the proposal schedule and in accordance with SP 151 DESCRIPTION OF WORK.  

If the frames and covers of existing street survey monuments are missing or damaged, and require replacements, the Officer-in-Charge will measure the new street survey monuments’ frames and covers and adjustment to finished grade per each for payment as an Additional Work Item - Additional Street Survey Monument Frame and Cover, Including Adjustment in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted new street survey monuments’ frames and covers and adjustment to finished grade at the contract price per each as an Additional Work Item – Additional Street Survey Monument Frame and Cover, Including Adjustment.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

If the buried street survey monuments, manhole and/or valve box frames and covers are properly documented with photos and are labeled, the Officer-in-Charge will measure the buried street survey monuments, manhole and/or valve box frames and covers per each for payment as an Additional Work Item – Adjustment of  Buried Street Survey Monuments, Manhole and/or Valve Box Frames and Covers in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted buried street survey monuments, manhole and/or valve box frames and covers at the contract price per each as an Additional Work Item – Adjustment of Buried Street Survey Monuments, Manhole and/or Valve Box Frames and Covers.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

The Officer-in-Charge will measure the reconstruction of existing manholes other than precast sewer manholes per each for payment as an Additional Work Item – Manhole Reconstruction – all except precast Sewer in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted reconstruction of existing manholes other than precast sewer manholes per each as an Additional Work Item – Manhole Reconstruction – all except precast Sewer.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

		The Officer-in-Charge will measure the reconstruction of existing precast sewer manholes per each for payment as an Additional Work Item – Manhole Reconstruction - precast Sewer in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted reconstruction of existing precast sewer manholes per each as an Additional Work Item – Manhole Reconstruction - precast Sewer.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

	The Officer-in-Charge will not measure the pre-construction and post-construction inspection of existing manholes for payment.  The Officer-in-Charge will not pay for the accepted pre-construction and post-construction inspection of existing manholes separately and will consider the cost for this work as included in the contract prices for the various contract pay items.”

For a Hybrid of Rehabilitation and Localized Streets type of project, use the following:
For East Manoa Road, Manoa Road, and University Avenue:

The Officer-in-Charge will not measure the adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade for payment.  The Officer-in-Charge will pay for the accepted adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade on a contract lump sum basis.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

For remaining residential Manoa Localized Streets:

The Officer-in-Charge will not measure the adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade for payment.  The Officer-in-Charge will not pay for the accepted adjustment of existing manhole and handhole frames and covers, valve boxes, and street survey monument castings to finished grade separately and will consider the cost for adjustments as included in the contract price for each respective street lump sum contract bid item as specified in the proposal schedule and in accordance with SP 151 DESCRIPTION OF WORK.  

For ALL streets in the project:

If the frames and covers of existing street survey monuments are missing or damaged, and require replacements, the Officer-in-Charge will measure the new street survey monuments’ frames and covers and adjustment to finished grade per each for payment as an Additional Work Item - Additional Street Survey Monument Frame and Cover, Including Adjustment in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted new street survey monuments’ frames and covers and adjustment to finished grade at the contract price per each as an Additional Work Item – Additional Street Survey Monument Frame and Cover, Including Adjustment.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

If the buried street survey monuments, manhole and/or valve box frames and covers are properly documented with photos and are labeled, the Officer-in-Charge will measure the buried street survey monuments, manhole and/or valve box frames and covers per each for payment as an Additional Work Item – Adjustment of  Buried Street Survey Monuments, Manhole and/or Valve Box Frames and Covers in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted buried street survey monuments, manhole and/or valve box frames and covers at the contract price per each as an Additional Work Item – Adjustment of Buried Street Survey Monuments, Manhole and/or Valve Box Frames and Covers.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

The Officer-in-Charge will measure the reconstruction of existing manholes other than precast sewer manholes per each for payment as an Additional Work Item – Manhole Reconstruction – all except precast Sewer in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted reconstruction of existing manholes other than precast sewer manholes per each as an Additional Work Item – Manhole Reconstruction – all except precast Sewer.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

		The Officer-in-Charge will measure the reconstruction of existing precast sewer manholes per each for payment as an Additional Work Item – Manhole Reconstruction - precast Sewer in accordance with the contract documents.  The Officer-in-Charge will pay for the accepted reconstruction of existing precast sewer manholes per each as an Additional Work Item – Manhole Reconstruction - precast Sewer.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.

	The Officer-in-Charge will not measure the pre-construction and post-construction inspection of existing manholes for payment.  The Officer-in-Charge will not pay for the accepted pre-construction and post-construction inspection of existing manholes separately and will consider the cost for this work as included in the contract prices for the various contract pay items."
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