For Curb Ramp Projects
[bookmark: _GoBack]The following Section shall be made part of the Standard Specifications:
“SECTION SP 145 – PAVEMENT ADJUSTMENT WORK

SP 145.1	GENERAL

	The pavement adjustment work, where required, shall consist of removing the existing road/sidewalk pavement and reconstructing the road/sidewalk pavement structure to match existing.

	This work shall also eliminate (minimize) any unevenness (lip) at the edge of the newly resurfaced roadway/sidewalk.  Thus, providing a smooth surface for pedestrian traffic.

	All manholes, valve boxes, monument cases, and other pavement penetrations shall be referenced and temporarily adjusted to the Officer-in-Charge’s satisfaction to the new grade.  Temporary transitions, where required, shall be constructed before opening the roadway/sidewalk to traffic.

SP 145.2	 MATERIALS

	Unless otherwise specified herein all work shall conform to, Section SP 33 (ASPHALT SURFACE TREATMENT), and Section SP 35 34 (ASPHALT CONCRETE PAVEMENT (STATE MIX NO. IVHOT MIX ASPHALT (HMA) CONCRETE PAVEMENT (CITY MIX #4)).

SP 145.3	 MEASUREMENT AND PAYMENT

	The Officer-in-Charge will not measure asphalt concrete pavement transitions for concrete curb ramps for payment.  The Officer-in-Charge will not pay for asphalt concrete pavement transitions separately and will consider the cost for asphalt concrete pavement transitions as included in the contract price for each type of concrete curb ramp.
	When ordered by the Officer-in-Charge, additional asphalt concrete pavement transition work outside of the designated pay limits, as shown on the project plans, will be measured and paid per square foot as Additional Work Item – Additional Asphalt Concrete Pavement Transition.  Payment will be full compensation for furnishing the necessary material, equipment, and labor to complete the work in place prescribed in this section and the contract documents.”
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